

<b>JOB ADDRESS:</b>	5630 MCKNIGHT ST
<b>COMPANY:</b>	
<b>HOUSE/APPT/COMMERCIAL</b>	
<b>START AND COMPLETION</b>	

EXTERIOR		COST
FRONT		
1	PAINT EXTERIOR SHUTTERS AND TRIM	
2	including brick paint white	
3		
REAR		
1		
2		
3		
SIDE		
1		
2		
SIDE		
1		
2		

GENERAL		COST
1	PAINT COMPLETE INTERIOR	
2	PAINT COMPLETE EXTERIOR	
3	FLOORING THROUGHOUT	
4	ELECTRICAL PACKAGE	
5	PLUMBING PACKAGE	
6	TRIM AND CASING PACKAGE	
7	INTERIOR DOOR PACKAGE	
8	WINDOW TREATMENT	
9	RETEXTURE HOUSE	
10	SYSTEM TEST	

**SUB TOTAL**

**LIVING ROOM***COST*

1	RETEXTURE WALLS COMPLETE		
2	PAINT WALLS COMPLETE		
3	REPLACE WINDOW TRTREATMENTS		
4	REPLACE FLOORS COMPLETE		
5	REPLACE WOOD SIDING WITH DRYWALL		
6	REPLACE AND MOVE FAN		
7	INSTALL RETROFIT CAN LIGHTS	L.E.D	
8	NEW PLUGS AND SWITCHES		INC
9			
10			

**KITCHEN***COST*

1	REPLACE CABINET- SHAKER STYLE		
2	SINK AND FAUCET		
3	QUARTZ COUNTER		
4	TILE BACKSPLASH		
5	RETROFIT CAN LIGHTS	4 TOTAL	
6	DEMO PONY WALL AND ADD ISLAND		
7	NEW PLUGS AND SWITCHES		
8			
9			
10			

**FORMAL/DINING***COST*

1	RETEXTURE WALLS COMPLETE		
2	REPAINT WALLS COMPLETE		
3	NEW FLOORING COMPLETE		
4	NEW LIGHT FIXTURE		
5	REPLACE BASE BOARDS AND CASING		
6	NEW PLUGS AND SWITCHES		

**SUB TOTAL**

**BEDROOM 1***PRICE*

1	TEXTURE WALLS COMPLETE
2	PAINT WALLS COMPLETE
3	REPLACE FLOORING
4	REPLACE DOORS, CASING, BASEBOARDS, TRIM, WINDOW TREATMENT
5	ADD CLOSET SHELF POLL
6	NEW SMOKE DETECTOR INTERCONNECTED
7	NEW CEILING FAN
8	NEW CLOSET LIGHT

**BEDROOM 2***COST*

1	TEXTURE WALLS NCOMPLETE
2	PAINT WALLS COMPLETE
3	REPLACE FLOORING
4	REPLACE DOORS, CASING, BASEBOARDS, TRIM, WINDOW TREATMENT
5	ADD CLOSET SHELF POLL
6	ADD SMOKE DETECTOR
7	NEW CEILING FAN
8	NEW CLOSET LIGHT

**FORMAL LIVING ROOM***COST*

1	RETEXTURE WALLS COMPLETE
2	REPAINT WALLS COMPLETE
3	NEW FLOORING
4	ADD FAN WITH SWITCH LEG
5	WINDOW TREATMENTS
6	REPLACE BASEBOARDS AND CASING
7	NEW PLUGS AND SWITCHES
8	

**FORMAL DINING ROOM***COST*

1	RETEXTURE WALLS
2	REPAINT WALLS
3	NEW FLOORING
4	NEW LIGHT FIXTURE
5	REPLACE BASEBOARDS AND CASING
6	NEW DOOR
7	NEW PLUGS AND SWITCHES
8	

**SUB TOTAL**

**MASTER BEDROOM**

*COST*

1	TEXTURE WALLS COMPLETE
2	PAINT WALLS COMPLETE
3	REPLACE FLOORING
4	REPLACE DOORS, CASING, BASEBOARDS, TRIM, WINDOW TREATMENT
5	ADD CLOSET SHELF POLL
6	ADD SMOKE DETECTOR INTERCONNECTED
7	NEW CEILING FAN
8	NEW CLOSET LIGHT

**MASTER BATHROOM**

*COST*

1	RETILE SHOWER COMPLETE
2	REMOVE AND REPLACE FLOOR TILE
3	NEW VANITY WITH GRANIT TOP EXTRA LARGE
4	REPLACE TOILET
5	NEW TOWEL HOLDER
6	NEW TOILET PAPER HOLDER
7	NEW SLIDING GLASS DOOR
8	NEW SHOWER HEAD AND FIXTURE TRIM
9	NEW MIROR FRAMED
10	NEW VANITY LIGHT
11	NEW SINK AND FAUCET

**BATHROOM 1**

*COST*

1	RETILE SHOWERE/ KEEPING SAME TUB
2	REPLACE FLOOR TILE
3	NEW VANITY WITH GRANITE EXTRA LARGE
4	REPLACE TOILET
5	NEW TOWEL HOLDER
6	NEW TOILET PAPER HOLDER
7	NEW SLIDING GLASS DOOR
8	NEW SINK AND FAUCET
9	NEW SHOWER HEAD AND FIXTURE TRIM
10	NEW MIRROR
11	NEW VANITY LIGHT
12	NEW PLUGS AND SWITCHES

**HALL WAY**

*COST*

1	REPLACE FLOORS COMPLETE
2	RETEXTURE WALLS COMPLETE
3	PNTS WALLS COMPLETE

4	NEW LIGHT FIXTURES
5	NEW THERMOSTAT
6	NEW PLUGS AND SWITCHES
7	SMOKE DETECTOR INTERCONNECTED
8	

**SUB TOTAL**

<b>BATHROOM 3</b>		<i>COST</i>
1		
2		
3		
4		
5		
6		
7		
8		

<b>MISC</b>		<i>COST</i>
1	FINAL CLEANING	
2	STREET ADDRESS	
3		
4		
5		
6		
7		
8		

**SUB TOTAL**

<b>OPTIONS</b>		<i>COST</i>
1		
	remove wall for open area im living	
	window remove and replace	
4	adsd two stained wood posts in front	
5		
6		
7		
8		

TOTAL

