



252 W. Adams, P.O. Box 399 • Morton, Illinois 61550-0399

Job: B142075878
Date: 12/14/2017
Page: 1 of 8

Construction Proposal

Owner

Lyle Bates or Kathy Bates
272 Argosy LN

Montgomery, Texas 77316
Home:
Cell: 713-249-6870
Work:
Other:
lyle@stuff4water.com

Deliver To

Lyle Bates
272 Argosy LN

Montgomery, Texas 77316
Home:
Cell: 713-249-6870
Work:
Other:
lyle@stuff4water.com

| Style | Width | Height | Length | Truss Spacing | Roof Pitch | Lower Chord | Peak Height | Soffit Height |
|-------|-------|--------|--------|---------------|------------|-------------|-------------|---------------|
| 306 | 36' | 10' | 24' | 8' | 5/12 | 0/12 | 19' 0.5" | 10' 8" |

306 36'x10'x24' (#1) - Building Use: Suburban - Storage

Payment Terms

Pricing is based on cash terms according to the payment schedule shown. Non-cash payments are subject to Terms and Conditions, #2. All applicable taxes are included in the total price.

Pricing is contingent upon delivery of material on or before April 02, 2018. (See Building Site Specifications, #2)

Approximate delivery after January 29, 2018.

Down payment type: Check #

| | |
|-------------------|--------------------|
| Down Payment: | \$12,426.00 |
| Delivery Payment: | \$24,851.00 |
| Final Payment: | \$4,142.00 |
| Total: | \$41,419.00 |

Customer Signature

THIS ORDER CONSISTS OF BUILDING SPECIFICATION(S), BUILDING PERSPECTIVE(S), COLUMN PLAN(S), BUILDING COLOR DEFINITION(S), SITE CONDITIONS BUILDING SITE SPECIFICATIONS (06/10), TERMS AND CONDITIONS (10/16), CONSTRUCTION PLANNING WARNING (06/10), AND 613 FLUOROFLEX® LIMITED WARRANTY WHICH ARE ATTACHED AND INCORPORATED HEREIN

By signature below, I certify that LYLE BATES hold(s) title to the
(Print Property Owner's Name)
property upon which construction will be performed under this Order and has given permission for construction.

[Signature]
Signature of Lyle Bates or Signature of Kathy Bates

12/14/2017
Signature Date