

# RENAISSANCE WINDOWS & DOORS

7026 Old Katy Rd · Suite 158 · Houston, TX 77024  
713-863-9988 · Fax 713-863-9955  
www.renaissancewindowsanddoors.com

## Contract

Date: 7/21/2020  
Job Number: 20-07318  
Job Name: [REDACTED]  
Salesperson: Emmett Ross

Contact: [REDACTED]

Job Address:

LAGUNA Dr.  
3923 Laguna Dr.  
Galveston TX 77554

Cell Phone: [REDACTED]

Office Phone: [REDACTED]

Email: [REDACTED]

Description
Remove and replace 14 TDI certified windows

Scope of Work
Remove and replace 14 windows to TDI certified window category. Replacing with reinforced MI Impact windows.

WE PROPOSE hereby to furnish material and labor – complete in accordance with these specifications for the sum of:  
NOTE: This contract may be withdrawn by us if not accepted within 30 days

Total: \$15,884.00


Payment Terms: 50% Down / 50% Upon Completion

Deposit Due: \$7,942.00

Balance Due After Deposit: \$7,942.00

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alterations or deviation from above specifications involving extra cost will be executed only upon written orders, and will become an extra charge over and above estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our workers are full covered by Workman's Compensation Insurance

Authorized  
Signature: \_\_\_\_\_



Legacy Direct, LLC  
 PO BOX 16079  
 Galveston, TX 77552

# Invoice

Date	Invoice #
10/7/2020	4029

<b>Bill To</b>
██████████ 3923 Laguna Galveston, Tx 77554

<b>Ship To</b>

P.O. Number	Terms	Rep	Ship	Via	F.O.B.	Project
			10/7/2020			

Quantity	Item Code	Description	Price Each	Amount
1	CL-Elite Plus-LD	A Product Sale w/Install & Support--Legacy Direct--CL-Elite Plus (F.O.B. from Payne Springs, TX) Serial # 3335 --PC	7,100.00	7,100.00T
1	Gate-Receiving-LOM	Gate--Receiving w/Hardware--Additional \$ for Owner's Structure Gate, Not for Lift Gate--PC	402.37	402.37T
1	Shipping		150.00	150.00T
		*** Down payment \$4,141.85 w/check # 2248 *** ***Final balance due \$4,141.84 *** Sales Tax	8.25%	631.32

**PAID**  
 OCT 07 2020  
 BY: *[Signature]*  
 6:10 PM

**Total** \$8,283.69

William Herron  
P.O. Box 1084  
Kemah, TX 77565

936-499-6211  
TECL #19044

INVOICE NO.

Invoice

INVOICE  
DATE

CUSTOMER  
ORDER NUMBER

SOLD <del>1000</del> <del>1000</del>	SHIP TO Stacey Preston 832-580-6477
3932 Laguna Galveston, TX	

SALESPERSON	SHIPPED VIA	TERMS	F.O.B.
-------------	-------------	-------	--------

QTY ORDERED	QTY SHIPPED	DESCRIPTION	UNIT	AMOUNT
		Changed out old breaker panel with new panel and breakers.		
		Added 200 Circuit for Cargo Lift.		
		Installed New switches		
		Installed New GFI's		
				\$ 1500.00

# Coastal Flooring

## INVOICE

1924 45th Street @ Avenue P 1/2  
Galveston, Texas 77551  
(409) 762-2400

No. 0703  
DATE OF ORDER  
7/3/12  
www.coastalflooringtx.com

### HOME RENOVATION & HARDWOOD REFINISHING

CUSTOMER'S ORDER NO.	PHONE	MECHANIC	HELPER	STARTING DATE 7/7/12 ORDER TAKEN BY
BILL TO	[REDACTED]			<input type="checkbox"/> DAY WORK
ADDRESS	3923 Laguna Dr.			<input type="checkbox"/> CONTRACT
CITY	Galveston			<input type="checkbox"/> EXTRA
JOB NAME AND LOCATION				
PK# [REDACTED], 452-7518				
JOB PHONE				

### DESCRIPTION OF WORK

1) 970-sf of Pure SP  
MAY CLOW CREEK, Texas  
LVP install in main  
home; \$

2) Install GTR panel, set 12  
faucets

3) Acme at floor

A deposit of \$ 4,431.00  
ck# 10117

Terms: <input type="checkbox"/> Net 30 Days from Date	TOTAL MATERIALS	
<input type="checkbox"/> Total Amount Due Upon Completion	TOTAL LABOR	
	TAX	
DATE COMPLETED / /	WORK ORDERED BY	TOTAL AMOUNT 6385.00

SIGNATURE X I hereby acknowledge the satisfactory completion of the above described work.

NO REFUNDS ON SPECIAL ORDER MATERIALS  
25% RESTOCKING FEE ON IN-STOCK MATERIALS

3923 Laguna Dr  
Galveston, Texas 77554

**Upgrades since 2020 to date.**

Replaced boards on stairs

Installed Balisters all around deck and stairs

Electrical Circuit breaker box replaced

Lift system installed

Hardware on all doors and cupboards replaced

Installed Microwave

Replaced Refrigerator

Subflooring repaired/flooring replaced thru out

Kitchen upgraded new counter tops, sink and plumbing

Both bathrooms have new showers, countertops and plumbing

All windows: storm rated installed

Front door: storm rated with sliding screens installed

Painted interior of house