
Decking Recommendation






Guatex

Foundation & Structural Solutions

Office 281-571-6784 e-mail- pro95guatex@gmail.com www.guatexfoundationsolutions.com 13425 Peoria St. Houston, Tx. 77015

Interior Pier Detail



16"x16"x4" Surface mounted pier footer



Foundation & Structural Solutions

Office 281-571-6784 e-mail- pro95guatex@gmail.com www.guatexfoundationsolutions.com 13425 Peoria St. Houston, Tx. 77015







Foundation & Structural Solutions LLC

Office 281-571-6784 e-mail- pro95guatex@gmail.com www.guatexfoundationsolutions.com 13425 Peoria St. Houston, Tx. 77015

Q 1			
GUATEX called the contractor, and Cediagrees that Contractor will furnish labor, equilding or structure located at:	ric Bailow uipment, and materials to perform th	ne following describ	Called the owner, ed work to the hereinafter describ
Street 3314 Caplin S	Houston	Texas	
	City	State	Zip
Telephone			
Email Address			
Recommended Repair Method & Associated			
	Interior:		
Other: Guatex whole level the house	se for scope of work see attac	ched proposal	
			<u> </u>
Total cost to the owner for the heretofore desc	eribed work is \$ 3,000.00	of which \$	
due upon acceptance of contract, \$	_	200 00	completion.
It is understood and agreed that in order to per work estimate does not include redecorating, to the owner may order extra work to be done, no between the Owner and Contractor. NO oral reflection of the owner and contractor of the owner matter arising out of this agreement, shall be reflected the arbitration laws in your state and in accord inconsistency exists between this arbitration agonous of the owner will hold arising in any way from exposure to or the prelimited to, mold, mildew, yeast, allergens, fungus	repairing, electrical work, waterproofing or the contemplated by this Agreement, in which epresentation made by anyone can change or ent to the contrary, any dispute, controversy costoled by mandatory binding arbitration additional controvers of the contraction additional arbitration additional control of the contraction additional control of the co	ne replacement of any m a separate Agreement f modify this Agreement r lawsuit between any o	aterials not specified in this agreement. or such work shall be entered into
performed. The provisions contained herein a determined in part of the Owner to these provisions. 1) If concrete at necessary breakout locations is disced. 2) Grade beams encountered that are greater than 2. 3) Proposed pier price is based on driven depth limit. 4) Areas requiring adjustment discovered to not have	ntractor and Owner expressly agree that the old harmless and indemnify Contractor from a sence, release, growth or origin of any micro, infectious agents, dry rot or wet, lead or rust re expressly material to the agreement and sions. Overed to be greater than 5 inches in depth, additifeet in depth, will be subject to additional charge, of 20 feet. If depth exceeds 20 feet to achieve poin	nmercial arbitration rul jurisdiction and in acco Contractor and its empl my and all claims and co organism. Organic and occurring I any way as the "cost to the Owner" onal charge, dependent up dependent on actual dept t of refusal, an additional	can Arbitration Association pursuant to es of the AAA to the extent and rdance with the practice of such court, oyees and agents will not be liable for suses of action including negligence, inorganic contaminant including, but not a result of the services provided and work 'for the heretofore-described "work" is on thickness will apply. b. charge of \$ 3. dollars per foot will apply.
performed. The provisions contained herein a determined in part of the Owner to these provis 1) If concrete at necessary breakout locations is disc 2) Grade beams encountered that are greater than 2 3) Proposed pier price is based on driven depth limit	ntractor and Owner expressly agree that the old harmless and indemnify Contractor from a sence, release, growth or origin of any micro, infectious agents, dry rot or wet, lead or rust re expressly material to the agreement and sions. Overed to be greater than 5 inches in depth, additifect in depth, will be subject to additional charge, of 20 feet. If depth exceeds 20 feet to achieve point an existing grade beam, will require a steel reinforms MIGHT APPEAR WHEN WORK HANSUFFICIENT REINFORCING STEEL	nmercial arbitration rul jurisdiction and in acco- Contractor and its employ and all claims and coorganism. Organic and occurring I any way as the "cost to the Owner onal charge, dependent up dependent on actual dept to frefusal, an additional orcement plate, and will in AS BEGUN THAT WIN CONCRETE SLAI	can Arbitration Association pursuant to es of the AAA to the extent and rdance with the practice of such court, oyees and agents will not be liable for suses of action including negligence, inorganic contaminant including, but not a result of the services provided and work 'for the heretofore-described "work" is on thickness will apply. h. charge of \$ 3. dollars per foot will apply. Incur additional charge of \$ 25. each.
performed. The provisions contained herein a determined in part of the Owner to these provis 1) If concrete at necessary breakout locations is disc; 2) Grade beams encountered that are greater than 2; 3) Proposed pier price is based on driven depth limit; 4) Areas requiring adjustment discovered to not have IN FOUNDATION LEVELING CONDITION ESTIMATE WAS SUBMITED, SUCH AS IT	ntractor and Owner expressly agree that the old harmless and indemnify Contractor from a sence, release, growth or origin of any micro, infectious agents, dry rot or wet, lead or rust re expressly material to the agreement and sions. Overed to be greater than 5 inches in depth, additifect in depth, will be subject to additional charge, of 20 feet. If depth exceeds 20 feet to achieve point an existing grade beam, will require a steel reinforms MIGHT APPEAR WHEN WORK HANSUFFICIENT REINFORCING STEEL	nmercial arbitration rul jurisdiction and in acco- Contractor and its employ and all claims and coorganism. Organic and occurring I any way as the "cost to the Owner onal charge, dependent up dependent on actual dept to frefusal, an additional orcement plate, and will in AS BEGUN THAT WIN CONCRETE SLAI	can Arbitration Association pursuant to es of the AAA to the extent and rdance with the practice of such court, oyees and agents will not be liable for suses of action including negligence, inorganic contaminant including, but not a result of the services provided and work for the heretofore-described "work" is on thickness will apply. h. charge of \$ 3. dollars per foot will apply. Incur additional charge of \$ 25. each.

Company Kep.

Date: 11/30/2021

GUATEX FOUNDATION & STRUCTURAL SOLUTIONS LLC Pier & Beam - 3 Year Limited Warranty

Certificate # 556

Address:

Homeowner:

Cedric Bailow

3314 Caplin S Houston Tx

5 year warranty on workingnship adjustment, any area of structure that has settled more water, or any structural changes void warranty. than 1 inch without cost to homeowner. Flooding, ponding Guatex will readjust, within 3 years of original

INVOICE

Guatex Foundation & Structural Solutions

13425 Peoria St Houston Texas 77015

Phone: (281)-571-6785

Email: pro95guatex@gmail.com

www.guatexfoundationsolutionstx.com

BILL TO

Proyect Address

Cedric Bailow

3314 Caplin S Houston Tx

INVOICE # 532
INVOICE DATE 11/30/2021

DESCRIPTION AMOUNT

House Leveling 3,000.00

TOTAL \$3,000.00

