

D&E Door

25542 Richards Rd  
Spring, Tx 77386

# Invoice

Date	Invoice #
7/28/2023	62452

Bill To
Jeff Roberts

Ship To
2011 Mercoal Dr Imperial Oaks Jeff - 281-221-9560 Spring 77386

S.O. No.	P.O. No.	Terms	Project
64164	Check		

Item	Description	Ordered	Prev. Invoi...	Invoiced	Rate	Amount
Note	3068 6 Lite TDL Color : Charcoal Glass : Rain	1	0	1	600.00	600.00
	RACK 17					

<b>Subtotal</b>				\$600.00
<b>Sales Tax (0.0%)</b>				\$0.00
<b>Total</b>				\$600.00
<b>Payments/Credits</b>				\$0.00
<b>Balance Due</b>				\$600.00

## Contract Payment Details

Buyer 1 Franklin Hayward	Buyer 2
Billing Address 2011 Mercoal Drive Spring TX 77386	Installation Address 2011 Mercoal Drive Spring TX 77386
<b>Contract Amount</b>	\$12,740.14
<b>Empire Service Plan</b>	Waived
<b>Tax Applicable</b>	\$0.00
<b>Contract Total</b>	\$12,740.14
<b>Deposit Amount</b>	\$3,185.04
<b>Deposit Method</b>	Credit Card
<b>Amount Financed</b>	\$0.00
<b>Balance Due</b>	\$9,555.10
<b>Estimated Start Date</b>	7/18/2023
<b>Estimated Completion Date</b>	30 days from start date

### Price and Payment Terms

All financing subject to third party lender and credit approval. Empire Today, LLC is neither a lender or broker. By signing below, I confirm that I have reviewed and agree that the contract amount and payment details, including deposit amount and balance due, are full, accurate and correct based on my selections included on the prior Product Specification screen, and that I am not relying on any oral or written modifications or promises relative to these contract payment details.

I agree and understand that if I finance the work by Empire or a third party, my separately provided financing documents will include the number of monthly payments and the amount of each payment, including any finance charge.

If I pay by check, I authorize Empire Today, LLC to initiate debit entries via my checking or savings account provided on my check for the deposit and balance totals and on the dates due pursuant to this contract, and further agree that such check may be converted to an ACH transaction and collected electronically as an ACH debit using the payment information (routing number, account number, check serial number, and dollar amount of the transaction) obtained from my check provided. I (we) agree that this authority shall remain in full force and effect until Empire Today, LLC has received written notification from me (us) of its termination in such time and in such manner as to afford Empire Today and its depository institution a reasonable opportunity to act on it.

**It is agreed and understood by and between the parties listed below, that this Agreement, above and below, and any Specification Sheet(s), Contract Payment Details (including the Special Terms and APR Information, if applicable), Installation Checklist, or addendum(s), constitutes the entire understanding between the parties, and there are no written or spoken understandings changing or modifying any of the terms of this Agreement. This Agreement may not be changed or its terms modified or varied in any way unless such changes are in writing and signed by both the Buyer(s) and Empire. An Empire yard sign may be placed on your front lawn for the duration of the installation.**

**YOU, THE BUYER(S), MAY CANCEL THIS TRANSACTION AT ANYTIME PRIOR TO MIDNIGHT OF THE THIRD BUSINESS DAY AFTER THE DATE OF THIS TRANSACTION. SEE THE ACCOMPANYING NOTICE OF CANCELLATION FORM(S) FOR AN EXPLANATION OF THIS RIGHT TO CANCEL**

## Product Specifications

Please Read

It is agreed and understood by and between the parties that this Product Specification, along with all of the other pages of this agreement that I sign (collectively, the "Agreement") constitutes the entire understanding between the parties, and there are no written or spoken understandings changing or modifying any of the terms of this Product Specification. I hereby acknowledge that I have read and accept this Product Specification.

### Laminate

Room Name	Collection	Series	Style
Living Room	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	Yes		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		
Dining Roomfamily	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		
Closet	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Office	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		

Bedroom	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		
Bedroom 2	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		
Master Bedroom	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	Yes		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	Take Up Carpet Over Pad		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Standard Furniture (Up to 200 lb ea, 8 Items per room)		
Laundry Room	Laminate	Main Gate	Harvest Oak
<b>Option Name</b>	<b>Value</b>		
Installation Method	Floating - Click Lock - Laminate		
Haul Away	No		
Poly Underlayment	Poly Clear Sheeting Underlayment-ATL		
Take Up	No Take Up		
Underlayment	QuietWalk Underlayment		
Embossing Leveler	No		
Install Diagonal	No		
Angled Wall	No		
1/4 Round	White 1/4 Round 3/4"		
Move Belongings	Appliance Move (Installer may not reconnect water/gas)		

# INVOICE

Amount Due (USD)

**\$0.00**

BILL TO  
**Franklin**  
Franklin Hayward  
2011 Mercoal Dr  
Spring, Texas 77386  
United States

fhaggieman09@yahoo.com

**Invoice Number:** 388255

**Invoice Date:** July 19, 2021

**Payment Due:** July 19, 2021

ITEMS	QUANTITY	PRICE	AMOUNT
<b>Master bathroom</b> Glass door 3/8	1	\$1,600.00	\$1,600.00
<b>Tile</b> Demo shower walls built niche new concrete boards extend existing bath another 5 to 6 inches customer will provide tile for walls	1	\$2,100.00	\$2,100.00
<b>Plumbing</b> Take off existing shower valve and replace for new one plus drain and shower head	1	\$1,300.00	\$1,300.00
<b>Paint</b> Paint complete master bathroom and master bedroom doors trim and ceilings	1	\$1,400.00	\$1,400.00
<b>Kitchen countertops</b> Remove countertops and install new countertop quartz. With island stand	1	\$6,480.00	\$6,480.00
<b>Backsplash</b> Remove existing tile and replace for new subway tile	1	\$860.00	\$860.00
<b>Kids bath</b> Remove existing tile plus replace for new tile floors remove toilet and install same toilet back	1	\$680.00	\$680.00



**Rey Rey General Contracting Inc**  
Conroe, Texas 77304  
United States

**Contact Information**  
9362359572  
[www.reyreyremodeling.com](http://www.reyreyremodeling.com)

# INVOICE

Amount Due (USD)

**\$0.00**

ITEMS	QUANTITY	PRICE	AMOUNT
<b>Kids bath</b> Remove existing tile plus replace for new tile plus remove top ceilings Sheetrock and install new can lights also frame mirror plus niche at bath walls and install hardware in cabinets	1	\$1,895.00	\$1,895.00
<b>Sheetrock</b> Repair any cracks at ceiling and walls plus paint complete ceilings at living room	1	\$1,800.00	\$1,800.00
<b>Lights</b> Install new hang lights at top of countertops and remove existing fan plus repair ceilings patch	1	\$0.00	\$0.00

**Total:** \$18,115.00

Payment on July 20, 2021 using cash: \$18,115.00

---

**Amount Due (USD):** **\$0.00**



**Rey Rey General Contracting Inc**  
Conroe, Texas 77304  
United States

**Contact Information**  
9362359572  
[www.reyreyremodeling.com](http://www.reyreyremodeling.com)