VORTEX PLUMBING, INC. TESTING AND REPAIRS

April 1, 2024 VPI #24-1087

Proposal submitted to: Ms. Ali West Job address: 4614 Ingersoll

We hereby propose to furnish the materials and labor necessary for the completion of:

Tunnel and replace cast-iron underslab sanitary piping and correct belly. Trench and reroute/reroute concrete building sewer and correct offset near drop. Permitted and inspected by the City of Houston.

Quantity	Description	Unit Price	Extension
3	ea. Access holes, dug and backfilled	\$275.00	\$825.00
40	ft. Tunnel, dug and backfilled	\$225.00	\$9,000.00
1	ea. Hauling	\$400.00	\$400.00
60	ft. Trenching	\$40.00	\$2,400.00
1	ea. Plumbing repairs,, labor and materials	\$3,000.00	\$3,000.00
1	ea. Permit	\$150.00	\$150.00
1	ea. Engineer's backfill letter (rewquired by city)	\$250.00	\$250.00
			\$0.00
			\$0.00
			\$0.00
			\$0.00
		TOTAL	\$16,025.00
Payment to be made as follows:			
Proposal may be withdrawn if not accepted within 30 days.			
Acceptance of proposal: The above prices and the attached specifications are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outline above.			
Authorized Signature: Mike Williams, PE MPL #37244			
	President President		
Signature:	Date:		